
 

 

 

 
 
 
 
 
 

Addendum No. 004 
Request for Proposals (“RFP”) #21/22‐001 

for 
Invite Only – Request for Proposals (“RFP”) of Design Build Entities for Design and 

Construction of Fire Station 178. 

 
July 1, 2021   
 
Re: Questions/Answers/Clarifications 
 
Ladies and Gentlemen: 
 
This Addendum will address questions and clarification requests as submitted by Vendors.   All 
revised information in this Addendum and all attached documents are now considered a part of 
the Request for Proposals.   
 
1. The designated representative for this project has changed, as indicated below.  As stated in 

Section 2 of the RFP, vendors are not permitted to communicate with any other City staff, 
RCFPD staff, District Architect, or District Consultant’s regarding this project. 
 

Darci Vogel 
Fire Business Manager 
(909) 774‐3006 
Darci.Vogel@CityofRC.us  

 
2. The below added and revised dates are now  included  in Section 4, “Schedule of Events”, of 

the RFP.  The revised schedule provided in Addendum 003 was posted in error. 
 

Event Description  Date & Time 

Invite Only – RFP advertised  May 10, 2021  

Pre‐Bid Meeting and Site Visit  May 19, 2021, at 11:00 a.m. 

RFP Questions Due   May 24, 2021, by 9:00 a.m.  

RFP Addendum #001 Issued  June 10, 2021 

RFP Addendum #002 Issued   June 14, 2021  
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3. Complete RFP responses must be received electronically via Planet Bids prior to the due date 

and time specified in the Schedule of Events. The Planet Bids electronic record of receipt of a 
DBE’s submittal shall be conclusive as to the date and time of receipt. Please note that paper 
RFPs will not be accepted. 

 
4. Vendors will submit their cost proposals using the revised Cost Proposal Form (Attachment A) 

only.   Input of line item pricing in Planet Bids will no longer be required.  Please note that a 
line for cost escalation/market fluctuation is not included on the Cost Proposal Form as the 
District has a separate budget for that item.   

 
5. Attachment B (RFP Revisions) is to be considered a part of Addendum No. 004. 

 
6. Only those questions submitted in writing are being addressed and can be found in the below 

table. 
 
   Question(s) / Clarification(s)  Answer(s) / Comment(s) 

1 

Please confirm the scope of work outside the 
limit of development (offsite work) for:  

a.  Each  offsite  dry  and  wet  utility,  tie‐in, 
connections  

b. Offsite Street improvements  

c. Offsite landscaping d. Offsite lighting  

Note: Protect all existing utilities in place. 

 

a.  Ashba  response:  Contractor/EOR  are  to 
coordinate  with  each  utility  company  for  tie‐in 
requirements.  Contact  CVWD  and  SCG.    All Wet 
utility  work  shall  be  installed  per  the  Utility 
Company  requirements  and  specifications.    Any 
utility  work  performed  without  Utility  company 
approval shall be done at the Contractor’s risk. See 
sheet C030, C031 and specifications. 

 

a.  Thoma  Response:  Contractor/EOR  are  to 

coordinate  with  each  utility  company  for  tie‐in 

requirements.  Thoma  has  contacted  each  of  the 

utilities  in an effort to reflect the Dry Utility work 

that will be required as part of this project. All site 

RFP Addendum #003 Issued   June 15, 2021  

RFP Questions Due  June 21, 2021, by 9:00 a.m. 

RFP Addendum #004 Issued  July 1, 2021 

RFP Responses Due   July 13, 2021, by 9:00 a.m.  

DBE Presentations  August 2, 2021, Times TBD 

Anticipated Award Date   August 18, 2021 
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Utility  work  shall  be  installed  per  the  Utility 

company  issued  construction  drawings  and 

Specifications  specific  to  this  project.  Any  Utility 

work  performed  without  prior  Utility  Company 

approval shall be done at the Contractor’s risk.  See 

sheet E001 for Utility contacts. . Currently, there’s 

no  Spectrum  service  at  the  site, we  are  showing 

conduits across the street per note 8 and 9 on sheet 

E100.  There’s  an  existing  Frontier  Manhole  per 

note  7  and  that’s  the  tie  end  point  per  Frontier 

Contact. There’s  an existing 5” primary  and  fiber 

conduit stubs per note 4. This is the tie‐in point for 

RCMU. 

 

b.  Ashba  response:  Offsite  street  improvement 
include  removals  of  existing  improvements  and 
construction of new  improvements for driveways, 
and curb drains.  Existing interfering improvements 
such  as  street  lights  shall  be  relocated  by  the 
Contractor.  See sheet C010. 

 

All  such  work  shall  be  done  under  permit  from 
Rancho  Cucamonga  Public  Work,  incorporating 
their standards and requirements. Contractor shall 
obtain  permits.  Any  improvements  including 
striping  damaged  by  the work  of  the  Contractor 
shall be repaired as required by RC. 

 

c. Expand planting along Town Center to the back 
of  walk.  Tree  and  sidewalk  removal  to  be 
coordinated with front apron work to face of curb. 
Expand  planting  along  Terra  Vista,  across  new 
sidewalk  to  the  back  of  curb.  Refer  to  A100, 
Addenda 3, Delta 4 revisions. 

 

d.  DBE  to  coordinate with  city  and  relocate  per 
plans.  Protect  existing  offsite  lighting,  not  being 
relocated, in place. 

2 

ADD  Alt No.  2  /  Sheet  A100  shows  ground 
mount carport solar zones outside the limit of 
development zone. Please clarify and advise if 
this work will be  excluded or  if  the  limit of 
development will be revised.  

Expand  the  limit of development  area  to  include 
space for the solar panels. 
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3 

ADD Alt No. 2 / Scope Summary / No. 5 states 
remove  fixed  generator  and  provide  a 
portable  diesel  generator  and  manual 
transfer  switch.  Please  clarify  if  fixed 
generator  is  deleted  and  replaced  with  a 
portable diesel generator.  

Fixed  Generator  is  deleted  and  replace  with  a 
portable diesel generator. 

4 

ADD Alt No. 2 / Scope Summary / No. 1 Please 
clarify if this should be part of the base design 
work or  if  this  is  in  addition  to  the primary 
electrical service for the base design work.  

The  change  to  the  277/480V  service  became 
necessary  to  accommodate  the  scope of work  in 
the  Add  Alt#2,  but  is  NOT  necessary  to 
accommodate the base scope of work. Should the 
Fire District decide that they want  to include Add 
Alt #2  they   will need  to address  that  the service 
requirements  with  the  awarded  DBE  as  a 
modification to the design going forward. 

5 

ADD Alt No. 2 / Scope Summary / No. 3 Will 
the  PV  and  battery  storage  system  be 
enclosed? If so, how?  

If  the  DBE  proposed  battery  storage  system 

requires  an  enclosure,  then  DBE  shall  provide 

(metal container or similar is acceptable). However, 

if  it will need  to be enclosed,  then  the DBE  shall 

provide  a  ventilation  system  and/or  cooling  as 

required for the system.   

 

 If the Battery and inverter system can be NEMA 3r 
and mount on concrete,  it  is acceptable  to  install 
without  a  shelter.    PV  panels  in  expanded  area 
require  secure  fencing.  Any/all  fencing  and 
enclosures on site to be coordinated with the rest 
of the site fencing. 

 

6 

In Addendum No. 003 / Schedule of Events, 
there are discrepancies  in  issuance dates for 
Addenda 002 and 003. Please confirm other 
dates are accurate. 

Please refer to Addenda 4 for the revised Schedule 
of Events. 

7 

Please see attached pictures of (E) concrete 
pedestals from job walk. Please advise if 
these are to be demo ’ed. If so, if this to be 
included as part of our scope of work? If so, 

are any as‐builts available for these? 

From  the  photos  provided,  the  location  of  the 
existing  concrete  pedestals  is  not  clear.  Is  there 
more than one? 

 

Location  of  existing  pedestal  or  pedestals  to  be 
confirmed  in the  field. Once  type of pedestal and 
location  are  confirmed,  DBE  to  review  with  city 
regarding. 
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DBE is responsible for pedestal removal if in conflict 
with any part of project on site. 

 

8 

Addendum 2, question 6 states that CAD and 
Revit  files will  be  provided  to  the  selected 
team.  Could  you  please  specify  by  each 
discipline  for  the  file  format  that  will  be 
available for the selected design team. 

CAD:  Surveyor,  Civil,  Architectural  (site  plans), 
Mechanical, and Plumbing.  

Revit: Architectural and Structural. 

PDF only: Electrical, Landscape and Alerting. 

9 

The schedule in Addendum 3 indicates that 
Addendum 3 will be issued on July 1, 2021. 
Please confirm whether the RCFPD expects 
to issue another Addenda on or about this 

date. 

Please refer to Addenda 4 for the revised Schedule 
of Events. 

10 

Appendix  C  ‐  Part  1  ‐  No  color  has  been 
indicated  for  the  polished  concrete  floor. 
Please select a color. 

Color selection to be determined. Color palate has 
been provided in Appendix C. 

11 

Drawings  ‐ Sheet A3.11, Wall Section d1: No 
slope or drains are shown under the pedestal 
deck  system.  Please  confirm  that  these  are 
required. 

The  pedestal  decking  system  needs  all  required 
slopes and drainage  to complete  the  system. See  
Addenda 4. 

12 

Addendum1, Item No. 1.1.1 ,bullet point 4 
states RFP revisions to 7.1.5. However, that 
paragraph does not exist in the RFP please 
confirm those changes actually refer to RFP, 

part 8.2.3 Furniture, Fixtures and Equipment. 

Refer to Section 01 10 00 – Addenda 1 Summary of 
Work, 1.3, C. 1. Furniture  Installation: The District 
will purchase and install furnishings. 

13  Please confirm the height for the new fence. 
6’‐0” for site fencing. 

4’‐0” for BBQ area fencing. 

14 

Appendix E Part 1 – West elevation on Sheet 
A2.1  and  East  Elevation  on  Sheet  A2.0 
indicate a wall  screen at  the outdoor patio, 
Please  confirm  the  height  and  if  it  will  be 
Modular Fence Panel Style B21 referenced in 
SECTION  32  31  19  ,  FENCES,  GATES,  AND 
MOTORIZED OPERATORS of Appendix B  

Fence panels to be BOK Modern per specification, 
B21 (32 31 19, 2.07, D) 
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15 
Please confirm the height of the flag pole that 
shall be provided for the project.  

Flagpole to be 35’‐0” feet high per specification 10 
75 00. 

 

Flag Pole foundation to be designed and calculated 
by DBE. 

16 

Per Addendum 2 Exhibits Part 3 App A and B, 
the fire truck chargers are listed as 480v. 3 
phase yet the main electrical service voltage 
is designed as 120/208v. 3 phase 4 wire in 

the base project. Please confirm.  

Refer to Question 4 response. 

17 

The elevator shaft is shown to be of masonry 
construction.  Is  it  possible  to  utilize 
strategically  placed  nominal  masonry 
shearwalls for the two story framed portion in 
lieu of plywood shearwall on metal studs, due 
to deformation compatibility issues between 
plywood  shearwall  and masonry  shear wall 
systems?  

If DBE’s SE can justify the use of the CMU on all 4 
sides  by  calculation,  we  have  no  structural 
objection. 

18 
Are  the driveway  gates per  the AMERISTAR 
roll gate detail? 

Ameristar  is an acceptable manufacturer. The site 
fencing,  person  gates  and  motorized  driveway 
gates are to have the specified BOK Modern panels. 

19 

Please confirm the BOK Modern panels are to 
be used for the the 6' ht security fence and 4' 
ht  patio  fence  added  in  addendum  2,  plan 
A131. 

Confirmed. 

20 

If  using  BOK Modern,  there  are  two  posts 
designs  shown  in  division  32  exterior 
improvements,  post  fence  A  and  B. Which 
post type do we use? 

Use BOK Modern Blade & Post Fence. See attached 
exhibit. 

21 

If  roll  gates  are  AMERISTAR,  are  the  BOK 
Modern panels attached to gate? NOTE ASTM 
2200 requires no gaps greater than 2" up to 4' 
above finish surface on motorized gates and 
on  fence  covered  by  gates  when  in  open 
position 

Design rolling gate and overall site fencing is based 
on  Ameristar  or  like  product  for  the 
frame/structure,  with  the  BOK  panels  installed 
instead of the typical Ameristar pickets. 

 

DBE  is responsible for complying with all adopted 
and mandatory standards. 

22 
Is  there a post  footing design  for  fence and 
gates? 

Post  footings  requirements  vary  (by  span,  load, 
manufacturer,  and  soil  type  etc.)  Footings  to  be 
designed to support all site fencing, person gates, 
and motorized gates. Refer to 32 31 19, 3.04, B, C. 
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Yes,  footings are  required. DBE  is  responsible  for 
footing details and calculations. 

23 

There are two 6' ht x 4' wide walk gates and 
one 4' ht x 4' w at patio. One of the 6' ht  is 
shown  in  patch  of  travel.  What  are  the 
entrance/exit hardware requirements 

There  is a 3’x6’ accessible gate along  the path of 
travel at the southeast corner of the fire station at 
the back patio. The gate must meet all accessibility 
requirements  (including  strike  side  clearances). 
Hardware must be  latching and  lockable, security 
screening  is  to  be  installed  to  prevent  one  from 
accessing  the  cylinder/locking mechanism  on  the 
interior  of  the  gate.  There  is  a  3’x6’  gate  at  the 
western side of the fire station. There is a 3’x6’‐8” 
accessible  gate  at  the  trash  enclosure.  There  are 
two  (2)  4’x6’‐8”  gates  at  the  front  of  the  trash 
enclosure, when both gates are open clear width of 
opening to be 8’‐0” clear. Trash enclosure gates to 
swing  freely  and  up  to  180  degrees  from  locked 
condition. Where 4’ wide walks converge at gate, 
flatwork  to be widened on either  side of gate  to 
provide required strike side clearances. 

 
 
If there are any questions regarding this Addendum, please contact Darci Vogel, Fire Business 
Manager, at (909) 774‐3006. 
 
Sincerely, 
 

Darci Vogel 
Darci Vogel 
Fire Business Manager 
Rancho Cucamonga Fire Protection District 


