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Addendum No. 004
Request for Proposals (“RFP”) #21/22-001
for
Invite Only — Request for Proposals (“RFP”) of Design Build Entities for Design and
Construction of Fire Station 178.

July 1, 2021

Re: Questions/Answers/Clarifications
Ladies and Gentlemen:

This Addendum will address questions and clarification requests as submitted by Vendors. All
revised information in this Addendum and all attached documents are now considered a part of
the Request for Proposals.

1. The designated representative for this project has changed, as indicated below. As stated in
Section 2 of the RFP, vendors are not permitted to communicate with any other City staff,
RCFPD staff, District Architect, or District Consultant’s regarding this project.

Darci Vogel

Fire Business Manager
(909) 774-3006
Darci.Vogel@CityofRC.us

2. The below added and revised dates are now included in Section 4, “Schedule of Events”, of
the RFP. The revised schedule provided in Addendum 003 was posted in error.

Event Description

Date & Time

Invite Only — RFP advertised

May 10, 2021

Pre-Bid Meeting and Site Visit

May 19, 2021, at 11:00 a.m.

RFP Questions Due

May 24, 2021, by 9:00 a.m.

RFP Addendum #001 Issued

June 10, 2021

RFP Addendum #002 Issued

June 14, 2021




City of Rancho Cucamonga
Addendum No. 004 for Invite-Only Request for Proposals (“RFP”) #21/22-001
Of Design-Build Entities for Design and Construction of Fire Station 178

RFP Addendum #003 Issued June 15, 2021

RFP Questions Due June 21, 2021, by 9:00 a.m.
RFP Addendum #004 Issued July 1, 2021

RFP Responses Due July 13, 2021, by 9:00 a.m.
DBE Presentations August 2, 2021, Times TBD
Anticipated Award Date August 18, 2021

Complete RFP responses must be received electronically via Planet Bids prior to the due date
and time specified in the Schedule of Events. The Planet Bids electronic record of receipt of a
DBE’s submittal shall be conclusive as to the date and time of receipt. Please note that paper
RFPs will not be accepted.

Vendors will submit their cost proposals using the revised Cost Proposal Form (Attachment A)
only. Input of line item pricing in Planet Bids will no longer be required. Please note that a
line for cost escalation/market fluctuation is not included on the Cost Proposal Form as the
District has a separate budget for that item.

Attachment B (RFP Revisions) is to be considered a part of Addendum No. 004.

Only those questions submitted in writing are being addressed and can be found in the below
table.

Question(s) / Clarification(s) Answer(s) / Comment(s)

Note: Protect all existing utilities in place.

a. Ashba response: Contractor/EOR are to
coordinate with each utility company for tie-in

] _ requirements. Contact CVWD and SCG. All Wet
Please confirm the scope of work outside the utility work shall be installed per the Utility

limit of development (offsite work) for: Company requirements and specifications. Any
a. Each offsite dry and wet utility, tie-in, | utility work performed without Utility company
connections approval shall be done at the Contractor’s risk. See
b. Offsite Street improvements sheet C030, CO31 and specifications.

c. Offsite landscaping d. Offsite lighting
a. Thoma Response: Contractor/EOR are to
coordinate with each utility company for tie-in
requirements. Thoma has contacted each of the
utilities in an effort to reflect the Dry Utility work
that will be required as part of this project. All site
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City of Rancho Cucamonga
Addendum No. 004 for Invite-Only Request for Proposals (“RFP”) #21/22-001
Of Design-Build Entities for Design and Construction of Fire Station 178

Utility work shall be installed per the Utility
company issued construction drawings and
Specifications specific to this project. Any Utility
work performed without prior Utility Company
approval shall be done at the Contractor’s risk. See
sheet E001 for Utility contacts. . Currently, there’s
no Spectrum service at the site, we are showing
conduits across the street per note 8 and 9 on sheet
E100. There’'s an existing Frontier Manhole per
note 7 and that’s the tie end point per Frontier
Contact. There’s an existing 5” primary and fiber
conduit stubs per note 4. This is the tie-in point for
RCMU.

b. Ashba response: Offsite street improvement
include removals of existing improvements and
construction of new improvements for driveways,
and curb drains. Existing interfering improvements
such as street lights shall be relocated by the
Contractor. See sheet C010.

All such work shall be done under permit from
Rancho Cucamonga Public Work, incorporating
their standards and requirements. Contractor shall
obtain permits. Any improvements including
striping damaged by the work of the Contractor
shall be repaired as required by RC.

c. Expand planting along Town Center to the back
of walk. Tree and sidewalk removal to be
coordinated with front apron work to face of curb.
Expand planting along Terra Vista, across new
sidewalk to the back of curb. Refer to A100,
Addenda 3, Delta 4 revisions.

d. DBE to coordinate with city and relocate per
plans. Protect existing offsite lighting, not being
relocated, in place.

ADD Alt No. 2 / Sheet A100 shows ground
mount carport solar zones outside the limit of
development zone. Please clarify and advise if
this work will be excluded or if the limit of
development will be revised.

Expand the limit of development area to include
space for the solar panels.
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City of Rancho Cucamonga
Addendum No. 004 for Invite-Only Request for Proposals (“RFP”) #21/22-001
Of Design-Build Entities for Design and Construction of Fire Station 178

ADD Alt No. 2 / Scope Summary / No. 5 states
remove fixed generator and provide a
portable diesel generator and manual
transfer switch. Please clarify if fixed
generator is deleted and replaced with a
portable diesel generator.

Fixed Generator is deleted and replace with a
portable diesel generator.

ADD Alt No. 2 / Scope Summary / No. 1 Please
clarify if this should be part of the base design
work or if this is in addition to the primary
electrical service for the base design work.

The change to the 277/480V service became
necessary to accommodate the scope of work in
the Add Alt#2, but is NOT necessary to
accommodate the base scope of work. Should the
Fire District decide that they want to include Add
Alt #2 they will need to address that the service
requirements with the awarded DBE as a
modification to the design going forward.

ADD Alt No. 2 / Scope Summary / No. 3 Will
the PV and battery storage system be
enclosed? If so, how?

If the DBE proposed battery storage system
requires an enclosure, then DBE shall provide
(metal container or similar is acceptable). However,
if it will need to be enclosed, then the DBE shall
provide a ventilation system and/or cooling as
required for the system.

If the Battery and inverter system can be NEMA 3r
and mount on concrete, it is acceptable to install
without a shelter. PV panels in expanded area
require secure fencing. Any/all fencing and
enclosures on site to be coordinated with the rest
of the site fencing.

In Addendum No. 003 / Schedule of Events,
there are discrepancies in issuance dates for
Addenda 002 and 003. Please confirm other
dates are accurate.

Please refer to Addenda 4 for the revised Schedule
of Events.

Please see attached pictures of (E) concrete
pedestals from job walk. Please advise if

these are to be demo ’ed. If so, if this to be
included as part of our scope of work? If so,

are any as-builts available for these?

From the photos provided, the location of the
existing concrete pedestals is not clear. Is there
more than one?

Location of existing pedestal or pedestals to be
confirmed in the field. Once type of pedestal and
location are confirmed, DBE to review with city
regarding.
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City of Rancho Cucamonga
Addendum No. 004 for Invite-Only Request for Proposals (“RFP”) #21/22-001
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DBE is responsible for pedestal removal if in conflict
with any part of project on site.

Addendum 2, question 6 states that CAD and
Revit files will be provided to the selected

CAD: Surveyor, Civil, Architectural (site plans),
Mechanical, and Plumbing.

8 team. Could you please specify by each | Revit: Architectural and Structural.
d|sc'|pI|ne for the file formfat that will be PDF only: Electrical, Landscape and Alerting.
available for the selected design team.
The schedule in Addendum 3 indicates that Please refer to Addenda 4 for the revised Schedule
Addendum 3 will be issued on July 1, 2021. of Events.
9 Please confirm whether the RCFPD expects
to issue another Addenda on or about this
date.
Appendix C - Part 1 - No color has been | Color selection to be determined. Color palate has
10 | indicated for the polished concrete floor. | been provided in Appendix C.
Please select a color.
Drawings - Sheet A3.11, Wall Section d1: No | The pedestal decking system needs all required
1 slope or drains are shown under the pedestal | slopes and drainage to complete the system. See
deck system. Please confirm that these are | Addenda 4.
required.
Addendum1, Item No. 1.1.1 ,bullet point 4 Refer to Section 01 10 00 — Addenda 1 Summary of
states RFP revisions to 7.1.5. However, that Work, 1.3, C. 1. Furniture Installation: The District
12 | paragraph does not exist in the RFP please will purchase and install furnishings.
confirm those changes actually refer to RFP,
part 8.2.3 Furniture, Fixtures and Equipment.
] ) 6’-0” for site fencing.
13 | Please confirm the height for the new fence. .
4’-0” for BBQ area fencing.
Appendix E Part 1 — West elevation on Sheet | Fence panels to be BOK Modern per specification,
A2.1 and East Elevation on Sheet A2.0 | B21(32 3119, 2.07,D)
indicate a wall screen at the outdoor patio,
14 | Please confirm the height and if it will be

Modular Fence Panel Style B21 referenced in
SECTION 32 31 19 , FENCES, GATES, AND
MOTORIZED OPERATORS of Appendix B
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Please confirm the height of the flag pole that

Flagpole to be 35’-0” feet high per specification 10
75 00.

15 shall be provided for the project.
Flag Pole foundation to be designed and calculated
by DBE.
Per Addendum 2 Exhibits Part 3 App A and B, | Refer to Question 4 response.
the fire truck chargers are listed as 480v. 3
16 | phase yet the main electrical service voltage
is designed as 120/208v. 3 phase 4 wire in
the base project. Please confirm.
The elevator shaft is shown to be of masonry | If DBE’s SE can justify the use of the CMU on all 4
construction. Is it possible to utilize | sides by calculation, we have no structural
strategically placed nominal masonry | objection.
- shearwalls for the two story framed portion in
lieu of plywood shearwall on metal studs, due
to deformation compatibility issues between
plywood shearwall and masonry shear wall
systems?
Are the driveway gates per the AMERISTAR Ame.ristar is an acceptable manufac.turer. The site
18 roll gate detail? fencing, person gates and motorized driveway
gates are to have the specified BOK Modern panels.
Please confirm the BOK Modern panels are to | Confirmed.
19 be used for the the 6' ht security fence and 4'
ht patio fence added in addendum 2, plan
Al131.
If using BOK Modern, there are two posts | Use BOK Modern Blade & Post Fence. See attached
20 designs shown in division 32 exterior | exhibit.
improvements, post fence A and B. Which
post type do we use?
Design rolling gate and overall site fencing is based
If roll gates are AMERISTAR, are the BOK on Ameristar or like product for the
Modern panels attached to gate? NOTE ASTM | frame/structure, with the BOK panels installed
,1 | 2200requires no gaps greater than 2" upto 4’ | hstead of the typical Ameristar pickets.
above finish surface on motorized gates and
on fence covered by gates when in open
position DBE is responsible for complying with all adopted
and mandatory standards.
Post footings requirements vary (by span, load,
” Is there a post footing design for fence and | manufacturer, and soil type etc.) Footings to be

gates?

designed to support all site fencing, person gates,
and motorized gates. Refer to 32 31 19, 3.04, B, C.
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Yes, footings are required. DBE is responsible for
footing details and calculations.

There are two 6' ht x 4' wide walk gates and
one 4' ht x 4' w at patio. One of the 6' ht is
shown in patch of travel. What are the
entrance/exit hardware requirements

23

There is a 3’x6’ accessible gate along the path of
travel at the southeast corner of the fire station at
the back patio. The gate must meet all accessibility
requirements (including strike side clearances).
Hardware must be latching and lockable, security
screening is to be installed to prevent one from
accessing the cylinder/locking mechanism on the
interior of the gate. There is a 3'x6’ gate at the
western side of the fire station. There is a 3'x6’-8”
accessible gate at the trash enclosure. There are
two (2) 4’x6’-8” gates at the front of the trash
enclosure, when both gates are open clear width of
opening to be 8’-0” clear. Trash enclosure gates to
swing freely and up to 180 degrees from locked
condition. Where 4’ wide walks converge at gate,
flatwork to be widened on either side of gate to
provide required strike side clearances.

If there are any questions regarding this Addendum, please contact Darci Vogel, Fire Business

Manager, at (909) 774-3006.
Sincerely,

DPareci %ﬁ&é

Darci Vogel
Fire Business Manager
Rancho Cucamonga Fire Protection District
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